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Attachment A
Hatco Remediation - Southeast Leg
Fords, Woodbridge Township, NJ

Contractor Bid Form
Pay ltem |item Description CBS Reference Units Unit Cost | Quantity | Total Cost
1.0 Health, Safety, and Emergency Response 01352 Lump Sum 1
2.0 General Conditions
2.1 Prepare for and Attend Weekly Meetings 01312 Lump Sum 1 -
22 Construction Photographs and Video 01321 Lump Sum 1 -
23 Construction Schedules (Progress Schedules and Reports) 01325 Lump Sum 1 -
2.4 Required Submittals 01330 Lump Sum 1 -
2.5 Site Security 01356 Lump Sum 1 -
26 Contractor Quality Control 01450 Lump Sum 1 -
2.7 Temporary Facilities and Controls 01500 Lump Sum 1 -
28 Mobilization 01505 Lump Sum 1 -
29 Field Engineering and Survey Control 01720 Lump Sum 1 -
2.10 Project Closeout Procedures/Demobilization 01770 Lump Sum 1 -
211 Project Record Documents 01789 Lump Sum 1 -
3.0 Site Preparation
31 Environmental Protection Procedures 01354 Lump Sum 1 -
32 Site Clearing and Grubbing 02231 Lump Sum 1 -
33 Soil Erosion and Sediment Control 02370 Lump Sum 1 -
4.0 Protection of the Work and Property
4.1 Pre- and Post-Construction Condition Surveys 02210 Lump Sum 1 $
42 Protection of the Work, Property, and On-site Facilities 02220 Lump Sum 1 $
Relocate and Replace 3 Utility Poles, Electrical Line, and Light,
4.3 Provide, Install 2 Utility Poles and Move Electrical Line, Re- 02220 Lump Sum 1 -
route and Replace 2 Sewer Lines
5.0 Excavation Support System 02250 Linear Foot 2,870 -
6.0 Construction Dewatering, Phase Separation and Discharge
6.1 Design and Construct 02140 Lump Sum 1 $ -
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Attachment A
Hatco Remediation - Southeast Leg
Fords, Woodbridge Township, NJ

Contractor Bid Form
Pay item |item Description CBS Reference Units Unit Cost | Quantity | Total Cost
6.2 Dewatering Treatment Operations 02140 Per Day 60 3
Temporary Shutdown or Equipment Needed On-site, No
63 |pewatering/Treatment p2180 R 3 $ ;
Transportation and Off-site Disposal of All Wastes Generated
6.4 from the Water Treatment System (excluding LNAPL) to 02140 Drums 10 $ -
Approved Disposal Facility
7.0 Excavation of Contaminated Material
71 |Excavate LNAPL-free Soils for Stockpile and Reuse 02350 {-plEce 7600 |$ :
: Cubic Yards !
. A ! in-piace
7.2 Excavate Soils Containing LNAPL for Off-site T & D 02300 Cubic Yards 5,770 $ -
: in-place
7.3 Excavation of Scrape Areas 02300 Cubic Yards 2,130 $ -
oL , s In-place
74 Excavation of Soil to be Transported Off-site 02350 Cubic Yards 2,150 $ -
Excavation and Placement of Excess Soils into Former Lagoon In-place
75 |and Grade 0230 Cubic Yards LR T 5
7.6 Waste Classification of Soils for Off-site Disposal 02300 Lump Sum 1 -
8.0 Sheetpiling
8.1 Instaliation of Permanent LNAPL Sheetpile Barrier Wall 02361 Lump Sum 1 -
8.2 installation of HDPE Barrier Wall 02361 Lump Sum 1 -
LNAPL Recovery Well Installation, Development, and
9.0
Abandonment
9.1 LNAPL Recovery Well Instaliation and Development 02380 Lump Sum 1 -
92 Monitoring Well and Sump Abandonment 02228 Lump Sum 1 -
Geotechnical Instrumentation and Monitoring
10.0 AT S 02230 Lump Sum 1
11.0 Dust Control 01560 Lump Sum 1 -
12.0 Transportation, Treatment & Disposal of Materials
121 Transportation and Off-site Disposal of LNAPL impacted Soil 02110 Tons 11,400 -
Transportation of Bulk Concrete, Brick, Metal, and Non-
132 hazardous Materials to Selected Approved Off-site Disposal 2010 hchs g .
12.3  |Transportation and Off-site Disposal of LNAPL 02110 Gal -

4,000
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Attachment A
Hatco Remediation - Southeast Leg
Fords, Woodbridge Township, NJ

Contractor Bid Form
Pay Item |ltem Description CBS Reference Units Unit Cost | Quantity | Total Cost
Containment, Testing, Off-site T&D of Incidental Wastewater
las Generated During Decontamination Ry et Sioa i
Transportation and Off-site Disposal of LNAPL Impacted
12.5 Debris (PPE, Absorbent Socks, Booms, Pads) to Approved 02110 Drums 50 -
Disposal Facility
Transportation and Off-site Disposal of Soil From Excavation
L6 Activities to Approved Disposal Facility LA ot gi2ge i
13.0 Backfill of Excavation
Sort and Place Stockpiled Soil to a Compaction to 98%
13.1a Standard Proctor 02150 Tons 525 $ -
Sort and Place Stockpiled Soil to a Compaction to 92%
13.1b Standard Proctor 02150 Tons 1,100 $ -
132 Supply and Place Gravel 02150 Tons 1,500 3 -
= - =
133 Supply and Place Clean Fill to a Compaction to 92% Standard 02150 Tons 3,984 $ )
Proctor
13.4  |Supply and Place Clay Mixture 02150 Tons 1,878 $ -
135 Supply and Place Size 3 Stone 02150 Tons 200 -
14.0 Site Restoration
14.1a  |Supply, Place and Compact 10-Inches of Clay 02300 Ton 1,330 -
14.1b  [Supply, Place and Compact 8-Inches of Clean Sand 02300 Tons 1,080 -
14.1c  [Supply and Place DGA (roadways) 02300 Ton 2,445 -
14.1d  |Supply and Place Topsoil (non-roadway areas) 02300 Ton 1,940 -
142 Exterior Planting 02930 Lump Sum 1 -
TOTAL COST -
Additional Line Items
Removal and Replacement of Subsurface Utility Not Shown on i
Existing Conditions Plan yagzy A : A
Odor Contrel (Rusmar Foam or Equivalent) 01560 Per Gal 1 3 -
Re-excavation of 25 ft x 25 # Cell Where an Additional Foot of
Soil Needs to be Excavated due to Failed Post-Excavation 02350 EA 3 -
Sampling
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